6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates quoted must be specific:—Tenders with vague quotations, such as "as per market," will be rejected.

Constructing an additional block for the District Office, Bangalore.

Items of work	Per	Ground floor			1st floor		
		Rate	Quantity	cost	Rate	Quantity	cost
1. Earthwork excavation for foundation and filling in basement.	C. yd.	...	1,074		...	...	
2. Stone concrete filling foundation ...	C. ft.	...	18,035		...	...	
3. Stone in mortar filling foundation including bonds 5 feet apart.	"	...	14,833		...	...	
4. Stone in mortar basement including bonds 5 feet apart.	"	...	3,946		...	...	
5. Burnt brick in mortar	"	...	21,327		...	24,698	
6. Do arch work ...	"	...	1,698		...	1,365	
7. Burnt stone slabs 6" thick dressed ...	S. ft.	...	1,770		...	1,482	
8. Teakwood doors ½ panelled and ½ glazed shutters with iron works, complete.	"	...	770		...	770	
9. Teakwood windows with glazed shutters, iron bars, etc.	"	...	1,316		...	1,316	
10. Teakwood glazed semicircle fanlights with iron bars, etc., complete.	"	...	515		...	515	
11. Teakwood glazed rectangular ventilators	"	...	...		...	562	
12. Teakwood work wrought and put up with wood oiling.	C. ft.	...	1087·5		...	1105·83	
13. Roofing with pucca terrace ...	Sq. R. ft.	...	98·03		...	106·86	
14. Burnt brick in mortar cornice 12" thick	"	...	2,330		...	2,304	
15. Do 9" thick	"	...	719	...	...	853	
16. Key stones for arches	Each	...	60		...	60	
17. Burnt brick in mortar with plastering, etc., for bases of arches and piers.	"	...	138		...	120	
18. Burnt brick in mortar with plastering circular pillars.	"	...	34		...	40	
19. Silicate painting	Sq.	...	33·05		...	39·37	
20. Flooring with Cuddapah slabs over 3" concrete bed and cement pointing.	"	...	26·28		...	...	
21. Flooring with Mangalore square tiles over 3" concrete bed and cement pointing.	"	...	58·31		...	...	
22. Flooring with Mangalore square tiles over mortar bed and cement pointing.	"	...	...		...	77·84	
23. Chunam plastering	"	...	296·07		...	401·71	
24. White and colourwashing ...	"	...	296·07		...	401·71	
25. Burnt brick in mortar parapet walls with cornice plastering, etc., complete.	R. ft.	...	...		...	933	
26. Masonry finials, complete ...	Each	...	...		...	117	
27. White-lead painting	Sq.	...	20·06		...	18·4	

C. VIJIARANGAM NAIDU,
Executive Engineer.

KOLAR DIVISION.

Notice.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part IV, pages 698—699, calling for tenders for restoring Suranahalli tank, Regd. No. 174 of Bowringpet Taluk.

Notice.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part IV, page 699, calling for tenders for constructing a compound wall around the special lock-up at Champion Reefs, Kolar Gold Fields.

Notice.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part IV, page 697, calling for tenders for constructing the A.-V. School at Bagepalli.

Notice.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part IV, pages 697—698, calling for tenders for restoring Madivala-Sannakere, Registered No. 102 of Kolar Taluk.

Dated 28th July 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 12 noon of 2nd September 1918, for restoring Ternahalli, Cholagattadakere Tank, Registered No. 479 of Kolar Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees in cash or Government Promissory Notes, as earnest money and be superscribed "Tender for restoring Ternahalli, Cholagattadakere Tank, Registered No. 479 of Kolar Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Approximate estimate of quantities for restoring Ternahalli, Cholaghattadakere Tank, Registered No. 479 of Kolar Taluk.

	Per	*Quantity*
Bund—		
Earthwork including watering, tamping, etc., complete	... C. yd.	5,771
New stone work	... "	1,562
Old stone work	... "	455
Gravel backing 6" thick to revetment with 1 mile lead	... "	589
Turfing	... Sq. yd.	5,369
Excavation for revetment	... C. yd.	1,675
Grade stone for painting, numbering, etc., complete	... Each	37
Do index stones	... "	37
Gauge stone	... "	1
Date stone	... "	1
Registered No. stone	... "	1
B. M. Stones	... "	2
Clearing jungle and cutting honney trees	... Lump sum	
Sluice—		
Examining and repairing the sluice	... "	
Constructing a waste-weir to a length of 200 feet at right—		
Earthwork excavation to be used to bund	... C. yd.	1,272
Burnt brick in surki mortar.	... C. ft.	898
Burnt stone slabs, well dressed	... S. ft.	891
Plastering with surki mortar	... Sq.	7·35
New stone work	... C. yd.	206
Providing joggles including cutting grooves	... Each	30
Supply—		
Constructing dry stone tunnel across the feeder channel at right flank bund	... Lump sum	

V. V. KARVE,
Offg. Executive Engineer.

TUMKUR DIVISION.

Abstract Notification.

Attention of the public is invited to pages 669—670 of Part IV of *Mysore Gazette*, dated 25th July 1918, calling for tenders for constructing Barr Sepoys' Huts at Tumkur. The last date for tenders is the 5th August 1918. Earnest money fixed is Rs. 1,500.

Abstract Notification.

Attention of the public is invited to page 700 of Part IV of the *Mysore Gazette*, dated 1st August 1918, calling for tenders for constructing a combined building for the office of the Sub-Registrar and the Excise Range Inspector as well as a bonded warehouse at Tumkur. The last date of tender is 15th August 1918. Earnest money fixed is Rs. 300.

N. G. KRISHNA IYENGAR,